



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Gina Fiandaca, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



September 11, 2023

Proposal No. 608929-123406

ADDENDUM NO. 5

To Prospective Bidders and Others on:

WILMINGTON

**Federal Aid Project No. HIP(BR)-003S(669)X
Bridge Replacement, W-38-003, Butters Row over MBTA**

PROPOSAL TO BE OPENED AND READ: TUESDAY, SEPTEMBER 12, 2023 at 2:00 P.M.

Transmitting changes to the Contract Documents as follows:

RESPONSES TO BIDDERS' QUESTION: One page attached.

Please take note of the above and acknowledge Addendum No. 5 in your Expedite Proposal file before submitting your bid.

Very truly yours,

Eric M. Cardone, P.E.
Construction Contracts Engineer

MB
c: Eamon Kernan, Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK

WILMINGTON
Federal Aid Project No. HIP(BR)-003S(669)X
Bridge Replacement, W-38-003, Butters Row over MBTA
(608929-123406)

Responses to Bidders' Questions

Addendum No.5, September 11, 2023

McCourt Construction, email dated Tuesday, September 5, 2023

- Question 20) Concerning the MBTA Overhead Wire Relocation detail on Drawing Sheet 39, please address the following questions:
- a. What is the specification, size, material type, and or details for the Power Disconnect Switch?
 - b. What is the specification, size, material type, and or details for the Junction Box Case?
 - c. Does the junction box case require a footing or concrete mat? If yes, provide details of this footing or mat.
 - d. How many Power, Signal, Comm, and PTC cables are required to be furnish and installed inside of the conduits for the temporary and permanent conditions, as the drawings and Specification Section 804.777 only list the cable type, but do not list the quantities.

Revised Response 20) The material types and installation requirements shall be done as per the Special Provisions, Item No. 804.777 and in coordination with MBTA/Keolis.

J.F. White Contracting Company, email dated Monday, September 11, 2023

- Question 23) Question 20 by McCourt Construction concerned the specification for, Bid Item – 804.777 Relocation of MBTA Overhead Wires bid as 1 Lump Sum, asked questions on the materials required in terms of material specifications and quantities required to be provided by the contractor for the Overhead Wire Relocation. The question response refers to the “Non-Bid Items” provisions in the specification. This does not answer the question asked or provide any further clarity on the materials required, by Contract Bid Item 804.777. The answer to the question conflicts with Bid Item 804.777. The conflict needs to be addressed in order for the contractor to price item 804.777. Please clarify the conflict.

Response 23) Item No. 804.777 Basis of Payment section language as a Lump Sum item is correct. See the revised response given for Question No. 20.

THIS PAGE INTENTIONALLY LEFT BLANK